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Feasibility Construction Cost Estimate: Summary

Item Cost
BASKETBALL COURT $190,000.00
PARKING 2A $840,000.00
PARKING 2B $1,410,000.00
PARKING 2C $3,520,000.00
PARKING 2D $1,010,000.00
PARKING 2E $810,000.00
PARKING 2F $560,000.00
PARKING 2G $260,000.00
ROAD PARKING LOT $210,000.00
UTILITIES $150,000.00
BASEBALL / SOFTBALL FIELD (EACH) $190,000.00
PLAYGROUND $80,000.00
SHORT TERM $1,300,000.00
INTERIM $1,860,000.00
LONG TERM $2,680,000.00

Note: Right-of-way and unknown utility costs are not included.

2/2/2018
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Feasibility Construction Cost Estimate: Basketball Court

2/2/2018

Item Unit [Quantity] Unit Cost | Item Cost
Mobilization, Cearing and Grubbing, Stakeout LS 1| $20,000.00{  $20,000.00
Excavation CY 450 $45.00 $20,250.00
Asphalt Curb LF 375 $25.00 $9,375.00
Court (Concrete) LS 1] $30,000.00] $30,000.00
Fencing - 10’ LF 388 $15.00 $5,820.00
Asphalt Path LF 350 $48.00 $16,800.00
Benches EA 2 $600.00 $1,200.00
Backboards with Posts EA 21 $1,350.00 $2,700.00
Drainage Structures, Pipes, and Stormwater LS 1} $30,000.00 $30,000.00
Landscaping LS 1| $10,000.00 $10,000.00
Sub-Total $146,145.00
Planning Level / Conceptual Contingency 30%) $43,843.50
Total (Rounded) $190,000.00

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate: Parking Lot 2A

2/2/2018

Item Unit |Quantity| Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1l $70,000.00 $70,000.00
Excavation CY 2000 $45.00 $90,000.00
Common Borrow CY 1000 $15.00 $15,000.00
Retaining Wall SF 0 $100.00 $0.00
Decorative Fencing LF 0 $45.00 $0.00
Asphalt Path LF 900 $48.00 $43,200.00
Curb and Gutter EA 2300 $30.00 $69,000.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE N 510 $100.00 $51,000.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE TN 510 $120.00 $61,200.00
6" Graded Aggregate Base SY 4500 $20.00 $90,000.00
5" White Parking Lines LF 1500 $3.00 $4,500.00
Drainage Structures, Pipes, and Stormwater LS 1| $110,000.00f $110,000.00
Landscaping LS 1{ $40,000.00 $40,000.00
Sub-Total $643,900.00
Planning Level / Conceptual Contingency (30%) $193,170.00
Total (Rounded) ~ $840,000.00)

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate: Parking Lot 2B

2/2/2018

Item Unit |Quantity| Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1| $110,000.00] $110,000.00
Excavation CY 2500 $45.00] $112,500.00
Common Borrow CY 1500 $15.00 $22,500.00
Retaining Wall SF 1800 $100.00{ $180,000.00
Decorative Fencing LF 225 $45.00 $10,125.00
Asphalt Path LF 1200 $48.00 $57,600.00
Curb and Gutter EA 2750 $30.00 $82,500.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE TN 625 $100.00 $62,500.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE TN 625 $120.00 $75,000.00
6" Graded Aggregate Base SY 5700 $20.00{ $114,000.00
5" White Parking Lines LF 1500 $3.00 $4,500.00
Drainage Structures, Pipes, and Stormwater LS 1] $190,000.00] $190,000.00
Landscaping LS 1| $60,000.00 $60,000.00
Sub-Total $1,081,225.00
Planning Level / Conceptual Contingency (30 %) $324,367.50
Total (Rounded) $1,410,000.00

Note: Right-of-way and unknown utility costs are not included.
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2/2/2018

Feasibility Construction Cost Estimate: Parking Lot 2C

Item Unit |Quantity] Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1| $280,000.00{ $280,000.00
Excavation CY 5000 $45.00]  $225,000.00
Common Borrow CY 2000 $15.00 $30,000.00
Retaining Wall SF 8400 $100.00] $840,000.00
Decorative Fencing LF 1050 $45.00 $47,250.00
Asphalt Path LF 1200 $48.00 $57,600.00
Curb and Gutter EA 3600 $30.00| $108,000.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE N 1250 $100.00|  $125,000.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE TN 1250 $120.00f  $150,000.00
6" Graded Aggregate Base SY 11000 $20.00| $220,000.00
Pavement Markings LF 3000 $3.00 $9,000.00
Drainage Structures, Pipes, and Stormwater LS 1| $460,000.00] $460,000.00
Landscaping LS 1] $150,000.00| $150,000.00
Sub-Total $2,701,850.00
Planning Level / Conceptual Contingency (30 %) $810,555.00
Total (Rounded) $3,520,000.00

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate: Parking Lot 2D

2/2/2018

Item Unit |Quantity| Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 11 $80,000.00 $80,000.00
Excavation CY 2750 $45.00] $123,750.00
Common Borrow CcY 1000 $15.00 $15,000.00
Retaining Wall SF 0 $150.00 $0.00
Decorative Fencing LF 0 $45.00 $0.00
Asphalt Path LF 350 $48.00 $16,800.00
Curb and Gutter EA 2300 $30.00 $69,000.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE TN 715 $100.00 $71,500.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE TN 715 $120.00 $85,800.00
6" Graded Aggregate Base SY 6300 $20.00[ $126,000.00
5" White Parking Lines LF 1500 $3.00 $4,500.00
Drainage Structures, Pipes, and Stormwater LS 1| $130,000.00] $130,000.00
Landscaping LS 11 $50,000.00 $50,000.00
Sub-Total $772,350.00
Planning Level / Conceptual Contingency (30 %) $231,705.00
Total (Rounded) $1,010,000.00

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate; Parking Lot 2E

2/2/2018

Item Unit |Quantity] Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1| $70,000.00 $70,000.00
Excavation CcY 2150 $45.00 $96,750.00
Common Borrow CY 1000 $15.00 $15,000.00
Retaining Wall SF 0 $150.00 $0.00
Decorative Fencing LF 0 $45.00 $0.00
Asphalt Path LF 425 $48.00 $20,400.00
Curb and Gutter EA 2000 $30.00 $60,000.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE TN 550 $100.00 $55,000.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE TN 550 $120.00 $66,000.00
6" Graded Aggregate Base SY 4150 $20.00 $83,000.00
5" White Parking Lines LF 1500 $3.00 $4,500.00
Drainage Structures, Pipes, and Stormwater LS 1] $110,000.00] $110,000.00
Landscaping LS 1| $40,000.00 $40,000.00
Sub-Total $620,650.00
Planning Level / Conceptual Contingency (30%) $186,195.00
Total (Rounded) $810,000.00

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate: Parking Lot 2F

2/2/2018

Item Unit |Quantity] Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1| $60,000.00 $60,000.00
Excavation CY 1550 $45.00 $69,750.00
Common Borrow CY 750 $15.00 $11,250.00
Retaining Wall SF 0 $150.00 $0.00
Decorative Fencing LF 0 $45.00 $0.00
Asphalt Path LF 270 $48.00 $12,960.00
Curb and Gutter EA 775 $30.00 $23,250.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE TN 360 $100.00 $36,000.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE TN 360 $120.00 $43,200.00
6" Graded Aggregate Base SY 3200 $20.00 $64,000.00
5" White Parking Lines LF 1500 $3.00 $4,500.00
Drainage Structures, Pipes, and Stormwater LS 1| $70,000.00 $70,000.00
Landscaping LS 1| $30,000.00 $30,000.00
Sub-Total $424,910.00
Planning Level / Conceptual Contingency (30 %) $127,473.00
Total (Rounded) m

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate: Parking Lot 2G

2/2/2018

Item Unit | Quantity] Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1| $20,000.00 $20,000.00
Excavation CY 650 $45.00 $29,250.00
Common Borrow CY 400 $15.00 $6,000.00
Retaining Wall SF 0 $150.00 $0.00
Decorative Fencing LF 0 $45.00 $0.00
Asphalt Path LF 130 $48.00 $6,240.00
Curb and Gutter EA 700 $30.00 $21,000.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE TN 150 $100.00 $15,000.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE TN 150 $120.00 $18,000.00
6" Graded Aggregate Base SY 1350 $20.00 $27,000.00
5" White Parking Lines LF 750 $3.00 $2,250.00
Drainage Structures, Pipes, and Stormwater LS 1| $40,000.00 $40,000.00
Landscaping LS 1| $10,000.00 $10,000.00
Sub-Total $194,740.00
Planning Level / Conceptual Contingency (30 %) $58,422.00
Total (Rounded) $260,000.00

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate: Road Lot

2/2/2018

Item Unit | Quantity] Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1{ $20,000.00 $20,000.00
Excavation CY 500 $45.00 $22,500.00
Common Borrow CY 100 $15.00 $1,500.00
Retaining Wall SF 0 $150.00 $0.00
8' Chain Link Fence LF 1400 $15.00 $21,000.00
Asphalt Path LF 25 $48.00 $1,200.00
Curb and Gutter EA 525 $30.00 $15,750.00
SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE TN 120 $100.00 $12,000.00
SUPERPAVE ASPHALT MIX 19.0MM FOR BASE TN 120 $120.00 $14,400.00
6" Graded Aggregate Base SY 480 $20.00 $9,600.00
5" White Parking Lines LF 720 $3.00 $2,160.00
Drainage Structures, Pipes, and Stormwater LS 1l $30,000.00 $30,000.00
Landscaping LS 1| $10,000.00 $10,000.00
Sub-Total $160,110.00
Planning Level / Conceptual Contingency (30 %) $48,033.00
Total (Rounded) $210,000.00

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate: Utilities

2/2/2018

Item Unit |Quantity] Unit Cost Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1| $20,000.00 $20,000.00
Water Line LF 750 $100.00 $75,000.00
Water Valve EA 2|  $1,200.00 $2,400.00
Sanitary Line LF 350 $50.00 $17,500.00
Sanitary Manhole EA 2 $15.00 $30.00
Sub-Total $114,930.00
Planning Level / Conceptual Contingency (30 %) $34,479.00
Total (Rounded) $150,000.00

Note: Right-of-way and unknown utility costs are not included.
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Feasibility Construction Cost Estimate: Softball/Baseball Field

2/2/2018

Item Unit | Quantity| Unit Cost | Item Cost
Mobilization, Clearing and Grubbing, Stakeout LS 1| $20,000.00 $20,000.00
Field LS 1} $60,000.00|  $60,000.00
Bases EA 4 $50.00 $200.00
Fencing LS 1| $15,000.00] $15,000.00
Backstop LS 1 $2,700.00 $2,700.00
Irrigation LS 1| $33,000.00f $33,000.00
Seating EA 2| $3,300.00 $6,600.00
Scoreboard EA 1| $1,500.00 $1,500.00
Sub-Total $139,000.00
Planning Level / Conceptual Contingency (30%) $41,700.00
Total (Rounded) $190,000.00

Note: Right-of-way and unknown utility costs are not included.
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